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NOTES:

REFER TO HIGHWAY STANDARD 701602 FOR THE PLACEMENT OF TRAFFIC
CONTROL SIGNING DURING CONSTRUCTION. FOR NORTHBOUND

TRAFFIC DURING STAGE 2B CONSTRUCTION, ADD EXTRA ARROW BOARD
SOUTH OF CLEARLAKE AVE. AT "LEFT LANE CLOSED AHEAD" SIGN LOCATION,

PAINT SHALL BE USED FOR TEMPORARY PAVEMENT STRIPING AT:

- THE INSIDE LEFT TURN LANE FOR EASTBOUND CLEARLAKE AVE. ONTO
NORTHBOUND DIRKSEN PKWY.

- ALONG DIRKSEN PRWY., FROM STA. 166+55.00 TO 172+67.26 (ENGLISH)
AND BTA. 5+210.414 TO 5+250.006 {METRIC)

PROPOSED TEMPORARY PAVEMENT
MARKING - LINE 57 (WHITE, PAINT?
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EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH WORK ZONE

TRAFFIC CONTROL SHALL BE REMOVED BY WATER BLASTING / VACUUM

RECOVERY AND PAYED FOR AT THE UNIT PRICE PER SQUARE FOOT / SQUARE

METER FOR "PAVEMENT MARKING REMOVAL® {(SECTION 783, STANDARD SPECIFICATIONS).

WORK ZONE PAVEMENT MARKING REMOVAL SHALL BE REMOVED BY
WATER BLASTING / VACUUM RECOVERY AND PAYED FOR AT THE UNIT

H PRICE PER SQUARE FOOT/ SQUARE METER FOR "WORK ZONE PAVEMENT
{; !i 100,00 MARKING REMOVAL” (SECTION 703, STANDARD SPECIFICATIONS).
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| THE CONTRACTOR SHALL MAINTAIN ALL TEMPORARY PAVEMENT MARKINGS
,‘fr E THROUGHOUT THE CONSTRUCTION STAGES OF THIS PROJECT.
A

| ACCESS TO ALL BUSINESS AND RESIDENTIAL PROPERTIES SHALL BE PRESERVED
: DURING ALL STAGES OF PROPOSED CONSTRUCTION WiTH APPROPRIATE

| SIGNAGE FOR BUSINESS ENTRANCES POSTED.
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REFER TO THE SPECIAL PROVISIONS AND HIGHWAY STANDARD 701602 FOR
e L : L SIDE ROAD CLOSURE DURING ALL STAGES OF CONSTRUCTION,
MATCH LINE STA. 130+5

ONLY ALTERNATING SIDEROAD CLOSURES ARE ALLOWED DURING
ALL STAGES OF CONSTRUCTION FOR TRAFFIC CONTROL.
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